Scope of Work (SOW) for Platform Development – Wind Company

1. Project Overview

Purpose:
To design, develop, and deploy a comprehensive digital platform to unify and automate key processes including user management, company registration, competitions, marketplace, auctions, memberships, appointments, event ticketing, and content management. The platform should deliver a seamless user experience, scalable architecture, and secure integrations to support long-term growth and operational excellence.

Expected Outcomes:
- A centralized digital ecosystem integrating all required modules into one platform.
- Role-based interfaces for administrators, companies, and end-users.
- Mobile-responsive, multilingual design for broad accessibility.
- Secure hosting with data residency requirements within the KSA jurisdiction.
- Comprehensive reporting and analytics capabilities for decision-makers.

2. Platform Modules

1. User Management: Registration with KYC verification, role-based access, SSO, MFA.
2. Company Management: Onboarding, document verification, profile & offers management.
3. Competitions Module: Online registration, fee payment, real-time results, notifications.
4. Marketplace: Listings, search, filter, payment gateway integration, feedback.
5. Auction System: Real-time bidding, winner notifications, analytics.
6. Membership Management: Configurable tiers, workflow approvals, payment integration.
7. Appointments & Scheduling: Booking, rescheduling, calendar integration, reminders.
8. Advertisement & Sponsorships: Booking and approvals workflow.
9. Item Tracking Requests: Real-time tracking status integration.
10. Event Ticketing: Online purchase, QR codes, POS validation.
11. Licensing: Issuance and tracking of event hosting licenses.
12. Dashboards & Reporting: Admin dashboards, exportable reports, analytics.

3. Technical Requirements

- Architecture: Modular, microservices-based, scalable.
- Hosting: Cloud deployment in KSA with disaster recovery.
- Security: RBAC, TLS 1.3, AES-256, OWASP standards.
- Performance: 99.9% uptime SLA, API response <300ms.
- Compliance: NCA and local regulations.

4. Integrations

- National Digital Identity Systems (e.g., Nafath) for authentication.
- ERP/CRM Systems for data synchronization.
- Payment Gateways (e.g., Mada)
- Messaging Gateways for SMS and email notifications.

5. Training & Knowledge Transfer

- Admin training: configuration, reporting.
- End-user training: workflows, navigation.
- Training materials: Videos, manuals, knowledge base.

6. Support & Maintenance

- Help Desk: 5/8 support with escalation matrix.
- Monthly releases for bug fixes & updates.
- System monitoring with health checks & performance dashboards.

7. Deliverables

1. Project Plan with timelines and milestones.
2. System Design Documents.
3. Functional Modules delivered in phases.
4. Testing Reports: UAT sign-off, performance, security tests.
5. Training & Handover documentation.

8. Timeline

Phase	Duration
Requirements Gathering	3 weeks
Development	12–14 weeks
Testing & UAT	3 weeks
Deployment	2 weeks
Training & Handover	1 week

9. Vendor Experience & Testing

- Experience in large-scale digital platform development.
- 2–3 reference projects in similar domains (marketplace, events, memberships).
- Capability in load testing, security testing, integrations.

10. Evaluation Criteria

Criteria	Weightage
Technical Architecture	25%
Vendor Experience	25%
Functional Coverage	20%
Security & Compliance	15%
Cost & Support Model	15%